STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 9

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

03/ 03/ 04
06- 336614

B I

06- FRE- 99- 18. 0/ 20. 2

FUND TOTAL
ENG NEERS EST

RI P
Bl D TOTAL

70, 584.

82, 975.

85, 384.

97, 792.

139, 831.

HB4AN

D SUMMARY

I N FRESNO COUNTY | N FRESNO FROM
1.0 KM SOUTH OF JENSEN AVENUE
UNDERCROSSI NG TO 0.2 KM SOQUTH OF
VENTURA STREET OVERCROSSI NG

PLANTI NG AND | RRI GATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
120, 000

Bl D245
PAGE 1
03/ 04/ 04
CONTRACT CCDE 'F
29 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 90

92, 000. 00 AMOUNT UNDER

21, 416. 00

PERCENT UNDER EST 23. 28

o BERID
00 5
00 3
00 6
00 1
23 2

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

WATKI N AND BORTOLUSSI | NC
77 LARKSPUR ST
SAN RAFAEL CA 94901

J S BRAR COVPANY

2779 BULLARD AVE
CLOVIS CA 93611-8202

AUBURN GARDENI NG AND
LANDSCAPE

P O BOX 2080

POLLOCK PI NES CA 95726

REYCO SM TH AND REYNCLDS
ERCSI ON CONTRCL | NC

206 N SM TH AVE

CORONA CA 92880

SANCHEZ CGRADI NG

5070 N SI XTH STEET SU TE 176

FRESNO CA 93710

FAX

FAX

FAX

FAX

FAX

415 453-4691
00215707
415 453-4129

559 299-1033
00743499
559 299-5204

530 647-2327
00416388
559 788-2416

909 737-6778
00773137
909 737-4904

559 244-0372
00519599
559 244-0362

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



06- 336614
06- FRE-99- 1
03/ 03/ 04

142, 922. 00

4

ELAM WOODS CONSTRUCTI ON CO | NC

P O BOX 2219
ATASCADERO CA 93423

Bl D245
PAGE 2
03/ 04/ 04

805 466-2807 SB PREF CLAlI MED

00716685
FAX 805 466-2919



06- 336614
06- FRE-99- 1
03/ 03/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NONE

NONE



06- 336614 Bl D245
06- FRE-99- 1 PAGE 4
03/ 03/ 04 03/ 04/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SAFETY NETWORK CONSTRUCTI ON AREA SI GNS
5848 E TERRACE
FRESNO CA 93727
WCC CONSTRUCTI ON TRAFFI C CONTROL ( PARTI AL)
P O BOX 1480
LUCERNE VALLEY CA 92356
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FOSS ENVI RONVENTAL | TEM 7

CONTI NUED

LONG BEACH CA
ON NEXT PAGE



06- 336614
06- FRE-99- 1
03/ 03/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GLOBAL ENVI R NETWORK
FQUNTAI' N VALLEY CA

R AND R SUPERI OR SAFETY
LODI CA

| TEVS 1( PARTIAL), 8

| TEM 3



06- 336614 Bl D245

06- FRE- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 03/ 04 03/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 1, 000. 00* 1, 000. 00
6 150772 REMOVE CURB VB 3 400. 00 1, 200. 00
7 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 21 100. 00 2,100. 00
(AERI ALLY DEPCSI TED LEAD)
8 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
9 200002 ROADSI DE CLEARI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
10 202011 MULCH MB 384 25. 00 9, 600. 00
11 032259 COWERC! AL FERTI LI ZER ( PACKET) EA 520 .25 130. 00
12 204021 PLANT ( GROUP U) EA 12 100. 00 1, 200. 00
13 204035 PLANT (GROUP A) EA 35 10. 00 350. 00
14 202006 SO L AVENDVENT VB 5 125. 00 625. 00
15 204036 PLANT (GROUP B) EA 150 35. 00 5, 250. 00
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 700. 00* 2, 700. 00
17 205061 ROOT PROTECTOR EA 8 25. 00 200. 00
18 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 1 225. 00 225. 00
19 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 1 250. 00 250. 00
20 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 587 13. 00 7, 631. 00
(SUPPLY LI NE)
21 (F) 208250 25 MV PLASTI C Pl PE (PR 200) M 132 20. 00 2, 640. 00
(SUPPLY LI NE)
22 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 9 20. 00 180. 00
(SUPPLY LI NE)
23 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 596 14. 00 8, 344. 00
(SUPPLY LI NE)
24 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 13 25. 00 325. 00
(SUPPLY LI NE)
25 208483 SPRI NKLER ( TYPE C- 3) EA 210 11. 00 2, 310. 00
26 208560 FI LTER ASSEMBLY UNI T EA 1 300. 00 300. 00
27 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 7, 000. 00 7, 000. 00
28 (S) 731510 M NOR CONCRETE (CURB, GUTTER, SI DEWALK VB 4 700. 00 2, 800. 00
AND DRI VEWAY)
29 032446 MAI NTAI N EXI STI NG | RRI GATI ON LS LUMP SUM 2, 224. 00* 2,224. 00

TOTAL 70, 584. 00



| TEM
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06- 336614

06- FRE-99- 1
03/ 03/ 04
SECOND
BI D AMOUNT

3, 450. 00* 3450. 00
1, 300. 00* 1300. 00
5, 750. 00* 5750. 00
2, 300. 00* 2300. 00
575. 00* 575. 00
130. 00 390. 00
65. 00 1365. 00
2, 300. 00* 2300. 00
5, 000. 00* 5000. 00
21.00 8064. 00
.30 156. 00
104. 00 1248. 00
20. 80 728. 00
26. 00 130. 00
39. 00 5850. 00
7, 800. 00* 7800. 00
19.50 156. 00
780. 00 780. 00
910. 00 910. 00
7.00 4109. 00
8. 00 1056. 00
9. 00 81. 00
10. 00 5960. 00
11.00 143. 00
10. 40 2184. 00
650. 00 650. 00
15, 600. 00 15600. 00
260. 00 1040. 00
3, 900. 00* 3900. 00
82, 975. 00

SUMMARY

500.
10, 000.
1, 200.
3, 000.

OF REMA

RD
AMOUNT

00* 1500
00* 1000
00* 4000
00* 1500
00* 2400
00 900
00 3150
00* 4600
00* 5000
00 11520
00 520
00 1200
00 1050
00 750
00 6000
00* 7000
00 200
00 750
00 750
00 2935
50 858
00 63
00 4768
00 260
00 4410
00 500
00 10000
00 4800
00* 3000

85, 384. 00

500.
6, 500.
200.
5, 000.

97,792. 00

Bl D245
PAGE 7
03/ 04/ 04
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
2, 000. 00* 2000
3, 600. 00~* 3600
13, 810. 00* 13810
5, 130. 00~ 5130
160. 00 480
106. 20 2230
3, 200. 00* 3200
9, 860. 00* 9860
26. 00 9984
4.00 2080
204. 08 2448
63. 00 2205
200. 00 1000
40. 00 6000
4, 200. 00* 4200
254. 00 2032
2,290. 00 2290
2, 360. 00 2360
27.51 16148
44. 65 5893
74. 65 671
30. 50 18178
74. 95 974.
36. 57 7679.
1,575. 00 1575
8, 800. 00 8800
375. 00 1500
1, 500. 00~ 1500
139, 831. 23
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06- 336614
06- FRE-99- 1
03/ 03/ 04
SI XTH
BI D AMOUNT
5,292. 00* 5292. 00
3, 000. 00* 3000. 00
3, 000. 00* 3000. 00
12, 000. 00* 12000. 00
8, 000. 00* 8000. 00
1, 000. 00 3000. 00
400. 00 8400. 00
4, 000. 00* 4000. 00
5, 000. 00* 5000. 00
70. 00 26880. 00
2.00 1040. 00
300. 00 3600. 00
30. 00 1050. 00
400. 00 2000. 00
30. 00 4500. 00
5, 000. 00* 5000. 00
100. 00 800. 00
1, 400. 00 1400. 00
1, 400. 00 1400. 00
15. 00 8805. 00
15. 00 1980. 00
15. 00 135. 00
15. 00 8940. 00
100. 00 1300. 00
20. 00 4200. 00
1, 000. 00 1000. 00
6, 000. 00 6000. 00
2,000. 00 8000. 00
3, 200. 00* 3200. 00
142, 922. 00

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 8
03/ 04/ 04



